



# SERVICE DESCRIPTION

Palo Alto Networks User-ID Policy Enforcement Add-on ProServe Package



Table of Contents

- 1. General Description .....2
  - Packages .....2
    - MSAD Package ..... 2
    - LDAP Package ..... 4
- 2. Service Variants / SKUs:.....5
- 3. Customer Responsibility .....5
- 4. Assumptions .....6
- 5. Exclusions and limitations.....6
- 6. Common Features / Definitions.....6
- 7. Legal terms and conditions.....8
- 8. Document History .....9

## 1. General Description

A professional service providing Palo Alto Networks remote installation services within a fixed package with pre-defined deliverables. These packages are designed for use where there is a new network being installed with Palo Alto Networks devices.

The following Palo Alto Networks products are covered by the packages available:

- PA-220 Series
- PA-400 Series
- PA-800 Series
- PS-3200 Series
- PA-5200 Series
- PA-5450 Series
- PA-7000 Series

### ProServe Packages

There are two packages available:

- MSAD – Remotely deploy User-ID for Policy Enforcement using Microsoft Active Directory as the Source.
- LDAP – Remotely deploy User-ID for Policy Enforcement using LDAP as the Source.

The tables below show the contents of each package.

#### MSAD Package

MSAD Package Contents	
<b>Project Initiation</b>	<ul style="list-style-type: none"> <li>■ Validation that the purchased package meets the customer requirements.</li> <li>■ Westcon-Comstor will provide a project plan highlighting the key tasks and activities the customer may need to complete.</li> </ul>
<b>MSAD</b>	Perform a new Palo Alto Networks User-ID for Policy Enforcement deployment using Microsoft Active Directory as the source; in one cutover event.
	Configure User-ID for Policy Enforcement on one (1) NGFW.
	Configure NGFW to get User-ID Group Mapping information from two (2) Microsoft AD Domain Controllers for resiliency.
	Configure User-ID Agents to get User-ID Mapping information from one (1) Microsoft AD Domain.
	Configure NGFW to poll for up to ten (10) Microsoft AD Groups.
	Create or modify up to fifteen (15) Security Rules with User-ID functionality.
<b>Documentation</b>	High Level Design
	Low Level Design
	As-Built Document

MSAD Package Contents	
<b>Handover</b>	<ul style="list-style-type: none"> <li>■ Workshop via conference call to walk the customer through the As-Built document.</li> </ul>
<b>Go-Live Support</b>	<ul style="list-style-type: none"> <li>■ One day of remote go-live support on the day the solution becomes live.</li> </ul>
<b>Project Management</b>	<ul style="list-style-type: none"> <li>■ Allocation of Certified Project Manager (Prince II / PMP)</li> <li>■ <b>Project Initiation, Planning and Design</b> <ul style="list-style-type: none"> <li>○ Kick off meeting with Customer &amp; Westcon-Comstor.</li> <li>○ Project kick off meeting with Customer, End User &amp; Westcon-Comstor.</li> <li>○ Issue and risk management.</li> <li>○ Resource &amp; product hardware management.</li> <li>○ Input or create Project Initiation Document (PID).</li> <li>○ Communication plan.</li> <li>○ RACI Matrix.</li> <li>○ Quality management.</li> <li>○ Stakeholder register.</li> <li>○ Project planning &amp; scheduling.</li> </ul> </li> <li>■ <b>Project Execution, Monitoring and Controls</b> <ul style="list-style-type: none"> <li>○ Project deliverables.</li> <li>○ Action, Issue, and Risk Log [RAID].</li> <li>○ Change control requests.</li> <li>○ Status reporting &amp; meetings.</li> <li>○ Milestone acceptance.</li> </ul> </li> <li>■ <b>Project Closure</b></li> <li>■ Closure meeting. <ul style="list-style-type: none"> <li>○ Project acceptance &amp; sign off.</li> <li>○ Lessons learned.</li> <li>○ Customer satisfaction survey.</li> </ul> </li> </ul>

- Westcon-Comstor will update an existing predefined As-Built Configuration, in accordance with the existing NGFW deployment project.

This service is booked in advance, scheduled through resource planning, and coordinated by a customer interface and Westcon-Comstor Project Management Office.

## LDAP Package

LDAP Package Contents	
<b>Project Initiation</b>	<ul style="list-style-type: none"> <li>■ Validation that the purchased package meets the customer requirements.</li> <li>■ Westcon-Comstor will provide a project plan highlighting the key tasks and activities the customer may need to complete.</li> </ul>
<b>LDAP</b>	Perform a new Palo Alto Networks User-ID for Policy Enforcement deployment using LDAP as the source; in one cutover event.
	Configure User-ID for Policy Enforcement on one (1) NGFW.
	Configure NGFW to get User-ID Group Mapping information from two (2) LDAP Servers for resiliency.
	Configure User-ID Agents to get User-ID Mapping information from one (1) LDAP Source.
	Configure NGFW to poll for up to ten (10) LDAP Groups.
<b>Documentation</b>	High Level Design
	Low Level Design
	As-Built Document
<b>Handover</b>	<ul style="list-style-type: none"> <li>■ Workshop via conference call to walk the customer through the As-Built document.</li> </ul>
<b>Go-Live Support</b>	<ul style="list-style-type: none"> <li>■ One day of remote go-live support on the day the solution becomes live.</li> </ul>
<b>Project Management</b>	<ul style="list-style-type: none"> <li>■ Allocation of Certified Project Manager (Prince II / PMP)</li> <li>■ <b>Project Initiation, Planning and Design</b> <ul style="list-style-type: none"> <li>○ Kick off meeting with Customer &amp; Westcon-Comstor.</li> <li>○ Project kick off meeting with Customer, End User &amp; Westcon-Comstor.</li> <li>○ Issue and risk management.</li> <li>○ Resource &amp; product hardware management.</li> <li>○ Input or create Project Initiation Document (PID).</li> <li>○ Communication plan.</li> <li>○ RACI Matrix.</li> <li>○ Quality management.</li> <li>○ Stakeholder register.</li> <li>○ Project planning &amp; scheduling.</li> </ul> </li> <li>■ <b>Project Execution, Monitoring and Controls</b> <ul style="list-style-type: none"> <li>○ Project deliverables.</li> <li>○ Action, Issue, and Risk Log [RAID].</li> <li>○ Change control requests.</li> <li>○ Status reporting &amp; meetings.</li> </ul> </li> </ul>

LDAP Package Contents	
	<ul style="list-style-type: none"> <li>○ Milestone acceptance.</li> <li>■ <b>Project Closure</b></li> <li>■ Closure meeting. <ul style="list-style-type: none"> <li>○ Project acceptance &amp; sign off.</li> <li>○ Lessons learned.</li> <li>○ Customer satisfaction survey.</li> </ul> </li> </ul>

- Westcon-Comstor will update an existing predefined As-Built Configuration, in accordance with the existing NGFW deployment project.

This service is booked in advance, scheduled through resource planning, and coordinated by a customer interface and Westcon-Comstor Project Management Office.

## 2. Service Variants / SKUs:

The option to be selected is to be defined by the package required and the use as defined above i.e., if a customer has a Microsoft Active Directory the SKU to be used would be:  
WGPS-PAN-PKG-USERIDMAPPING-MSAD

SKU	Material Description
WGPS-PAN-PKG-USERIDENFORCE-MSAD	Westcon-Comstor User-ID Enforcement using Microsoft Active Directory Service for Palo Alto
WGPS-PAN-PKG-USERIDENFORCE-LDAP	Westcon-Comstor User-ID Enforcement using LDAP Service for Palo Alto

For pricing of packages please request these from your account manager.

There are also installation packages available for:

- Quickstart ProServe Package for NGFW PA-220 PA-800
- Quickstart ProServe Package for NGFW PA-400
- Quickstart ProServe Package for NGFW PA-3200
- Quickstart ProServe Package for NGFW PA-5200
- Quickstart ProServe Package for NGFW PA-5450
- Quickstart ProServe Package for NGFW PA-7000
- Quickstart ProServe Package for NGFW Security NAT Rules Add-on
- Quickstart ProServe Package for NGFW URL Filtering
- Quickstart ProServe Package for NGFW Threat Prevention

Details can be provided by your account manager.

## 3. Customer Responsibility

- Highlight any Special requirements.

- Sign off on the low-level design (LLD) document prior to configuration commencing.
- Provide a Single Point of Contact (SPOC) to provide Westcon with the assistance required to complete the Services, including, but not limited to, providing responses to all inquiries. Such SPOC shall have full authority to act on all aspects of the project.

## 4. Assumptions

- All work will be remote.
- The hardware will be installed at the customers preferred location, powered on, a management IP address applied and confirmed as ready prior to any configuration work taking place.
- The customer will provide suitable remote access to the hardware.
- The customer confirms the scope of the installation packages selected with a formal Purchase Order.
- Westcon will allocate resources a minimum of 10 days after receipt of a purchase order.
- All work will be during normal business hours Monday to Friday 09:00 to 17:30.

## 5. Exclusions and limitations

The following are not included in this service:

- Any onsite work, this a remote only service.
- Any physical installation of equipment – if required this will be scoped and priced separately.
- Management of any customer resources.
- Updates to any customer documentation.
- Management of the delivery of any Service provider equipment or services unless specified as In Scope. If this becomes a requirement during the project, it will be scoped on a time and materials basis using the change management process.
- Management, escalation or raising of issues to 3<sup>rd</sup> parties or Service Providers unless specified as In Scope. If this becomes a requirement during the project, it will be scoped on a time and materials basis using the change management process.
- Management, escalation or raising of issues to the vendor, unless a Westcon vendor support contract is in place. If there is no Westcon vendor support contract in place and this becomes a requirement during the project, it will be scoped on a time and materials basis using the change management process.
- Supply of any hardware, software or licensing unless being purchased via Comstor.
- Work outside of normal business hours Monday to Friday 09:00 to 17:30. If required, this will be scoped and priced separately.
- Work on Weekends. If required, this will be scoped and priced separately.
- Work on Public Holidays. If required, this will be scoped and priced separately.

## 6. Common Features / Definitions

- **Acceptance Criteria** – Agreed criteria that work is complete, and at which point invoicing takes place.
- **Activity** - A set of actions designed to achieve a particular result. Activities are usually defined as part of processes or plans are documented in procedures.
- **Agreement** - A document that describes a formal understanding between two or more parties. An agreement is not legally binding unless it forms part of a contract.
- **Backup** - Copying data to protect against loss of integrity or availability of the original.

- **BOM** - is short for Bill of Materials
- **Business Hours** - means 09:00 hours to 17:30 hours local time Monday to Friday, excluding public holidays.
- **Cancellation** – The work scheduled will no longer take place.
- **Change Request Management** - A formal process for changing this statement of work.
- **CIW** - is short for Customer Integration Workshop
- **Configuration** - A generic term used to describe a group of configuration items that work together to deliver an IT service, or a recognizable part of an IT service. Configuration is also used to describe the parameter settings for one or more configuration items.
- **Consultant** - is a person assigned by Westcon-Comstor to perform Services under this SOW.
- **Customer** – A Customer is defined as the company that Westcon-Comstor have the commercial relationship within an engagement.
- **Deliverables** - means the hardware and/or software and/or the Services described in the statement of work.
- **End User** – This is defined as the company a service is being provided to via a Customer/Partner.
- **Engineer** - is a person assigned by Westcon-Comstor to perform Services under this SOW.
- **Escalation** - An activity that obtains additional resources when these are needed to meet service level targets or customer expectations. Escalation may be needed within any IT service management process, but is most commonly associated with incident management, problem management and the management of customer complaints. There are two types of escalation: functional escalation and hierarchic escalation.
- **Fixed Price** – A project being delivered for a fixed cost. Projects can be delivered as a single phase or multiple phases.
- **HLD** - is short for High Level Design
- **LLD** - is short for Low Level Design
- **Out of Hours** - means 17:31 hours to 08:59 hours Monday to Friday. All day Saturday, Sunday and Public Holidays.
- **Partner** – A Partner is defined as the company that Westcon-Comstor have a commercial relationship within an engagement.
- **Postponement** – The start date of the commencement of services had been agreed but the start date has been changed to a later date. It is also considered that the services have been rescheduled.
- **Procedure** - A document containing steps that specify how to achieve an activity. Procedures are defined as part of processes.
- **Process** - A structured set of activities designed to accomplish a specific objective. A process takes one or more defined inputs and turns them into defined outputs. It may include any of the roles, responsibilities, tools, and administrative controls required to reliably deliver the outputs. A process may define policies, standards, guidelines, activities, and work instructions if they are needed.
- **Project Coordinator** - is the person who will assist with coordinating Westcon’s performance of the Services (small engagements)
- **Project Kickoff** – Initial call/meeting between all parties once the Purchase Order has been received. This is the formal start of the engagement.
- **Project Lead** - is the person who will assist with coordinating and managing Westcon’s performance of the Services. This will either by a Project Manager or Resource Coordinator as defined in the Statement of Work.
- **Project Manager** - is the person who will assist with coordinating and managing Westcon’s performance of the Services (larger engagements).
- **Public Holidays** - are officially recognised public holidays in the country work will take place.
- **Rescheduled** - The start date of the commencement of services had been agreed but the start date has been changed to another date.
- **Resource** - A generic term that includes IT infrastructure, people, money, or anything else that might help to deliver an IT service. Resources are considered to be assets of an organization.



- **Resource Coordinator** - is the person who will assist with coordinating Westcon's resources to deliver Services described within this sow.
- **SD** - is short for Service Description
- **Service Delivery Center – Service Desk** - The Single Point of Contact between the Service Provider and the Users. A typical Service Desk handles Incidents and Service Requests, and also handles communication with the Users.
- **Service Description** - A Service Description defines the specific deliverables of a service. In general, a Service Description will act as a supplementary document to a contract, describing the functional attributes of the service to be consumed, its limitations, pricing structure, service levels (and penalty schemes if appropriate) giving customers a clear understanding of exactly what will be delivered under the terms of their contract when a purchase order is signed.
- **Standard Business Hours** – Defined as Monday to Friday 09:00 to 17:30.
- **Statement of Work (SoW)** – A legal document that adds specificity to a particular piece of work over and above the provision made in the contract. A SoW may be for a specific project or a program that is delivered by the parties. Usually, it is significantly more operational in its nature and very specific in its definitions, including roles and responsibilities of all parties. Activities beyond those listed in the SOW may require a change order
- **Time and Materials (T&M)** – A project being delivered under T&M means that the customer will only be charged for time used by Westcon-Comstor. If there is not enough time purchased by the customer, they can either complete the work themselves or use the Change Management process to request a quote for additional time.
- **Trainer** - is a person who will perform training Services, if any.
- **Weekend** - means 00:00 – 23:59 Saturday (all day) and 00:00 – 23:59 Sunday (all day).

## 7. Legal terms and conditions

This Service Description is subject to Westcon Group European Operations Ltd's standard terms and conditions located at <https://www.westconcomstor.com/global/en/legal/terms-and-conditions.html> "Terms and Conditions".

In the event of a conflict with this SD and the Terms and Conditions, this SD shall take precedence. Notwithstanding the foregoing, the Terms and Conditions do not apply where you have agreed to separate terms with us in which case those terms shall prevail to the extent that the terms herein are not otherwise covered and further provided that those terms have not expired or otherwise been terminated.

## 8. Document History

Document Title	Version Number	Issue Date	Author
SD Westcon Palo Alto Networks User-ID Policy Enforcement Add-on ProServe Package	1.0	August 2022	Sonny Pritchard
SD Westcon Palo Alto Networks User-ID Policy Enforcement Add-on ProServe Package	1.1	September 2022	Jon Dawson – Package updates

---

Any copying, distribution, or use of any of the information set forth herein or in any attachments hereto from outside of Customer's authorized representatives is strictly prohibited unless Customer obtains prior written consent of Westcon.  
Version 1.1 September 2022